



555 Oak Street East
North Bay, Ontario
P1B 8L3

555, rue Oak Est
North Bay (Ontario)
P1B 8L3

Tel: 1-800-363-7512
www.ontarionorthland.ca

June 13, 2025

Addendum No. 02

File Reference Number: RFP 2025 032

Title: Cochrane Diesel Shop – Oil Storage Room Upgrades

RE: Clarifications/Questions

Please refer to the following information / clarifications:

Item 1: Please be advised that ONTC has extended the closing date for RFP 2025 032 – Cochrane Diesel Shop – Oil Storage Room Upgrades. The new closing date is now **Monday, June 23, 2025 at 2:00:00 p.m. EDT.**

Respondents are requested to replace the Proposal Form 10 of the RFP Package with the updated Proposal Form 10 – Schedule and Proposed Approach attached at the end of this Addendum.

This Addendum hereby forms part of the RFP.

Regards,

Brinda Ranpura
Procurement Contracts Specialist
brinda.ranpura@ontarionorthland.ca

**PART 4 - FORM OF PROPOSAL
PROPOSAL FORM 10
SCHEDULE AND PROPOSED APPROACH**

CONSTRUCTION SCHEDULE

Respondents shall include a schedule with their Proposal. The schedule shall be in Gantt chart format, showing all activities of the Work and the critical path. The schedule shall be designed to ensure conformity with the Contract Time. The Contractor shall ensure that the schedule adheres to all contractual requirements and technical submittal requirements. The construction schedule shall reflect the milestone dates listed below:

Request for Proposal Close	Monday, June 23, 2025
Project Start Date	July 09, 2025
Project End Date	November 03, 2025

Do you agree to complete the Work required by November 03, 2025?

Respondent confirms that they will complete the Work required by November 03, 2025.

(Check one) YES _____; NO _____

ONTC has established the date for Completion of the Work with consideration for strict project timelines. As such, and subject to Ontario Northland's sole discretion, a failure to confirm that the work will be completed by the identified date may result in disqualification of the Proposal.

PROPOSED APPROACH

The Respondent shall provide a written narrative plan on their proposed approach for the project, demonstrating their ability to complete the project on budget and on schedule within the timelines identified. The respondent should build in any anticipated delays, supply chain timelines and other factors to provide sufficient time in the schedule to meet provided timelines and mitigate potential delays.

Evidence of a thorough review of the RFP Documents should be apparent in the Respondent's Schedule and Proposed Approach.