

August 28, 2025

Addendum No. 05

File Reference Number: RFP 2025 068

Title: ONTC Culvert Rehabilitation – Culvert Mile 109.8 Kapuskasing Subdivision

RE: Clarifications/Questions

Please refer to the following information/clarification:

Item 1: The timeframe listed (September 2025 – March 2026) appears inconsistent with seasonal conditions in Kapuskasing, ON. Specifically, completing this type of work during that period doesn't seem feasible due to weather constraints.

Additionally, in the presentation shared during the last meeting, slide #9 indicated that:

“The work is expected to be completed during peak flow rate season and under cold weather anomalies.”

This seems to contradict our understanding, as we were under the impression that the project was intended to commence after June 20, 2026, in order to comply with walleye timing restrictions.

Answer: ONTC can confirm that the timeframe of September 2025 – March 2026 is correct and that this timeframe does comply with walleye timing restrictions which are April 1 to June 20.

This Addendum hereby forms part of the RFP.

Regards,

Brinda Ranpura
Procurement Contracts Specialist
brinda.ranpura@ontarionorthland.ca